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DOWNES

BRISTOL MEMORIAL BOULEVARD SCHOOL
Bristol, CT
Construction Document Estimate
Drawings Dated: Feb 26th 2020

Feb 27th 2020

PHASE | DETAIL

Estimate Detail Qty Unit Unit Price Subtotal Total
01 50 00 |Temporary Facilities and Controls
Staging Areas 1 Is $ 10,200.00 $ 10,200
Temporary Construction Fencing See Sitework
Construction Gates See Sitework
Temp Fence - Maintenance/Misc. Addl. - Is See Phase 2
Temporary Toilets (8 Each) 4 mos $ 979.20 $ 3,917
Project Signs 1 Is $ 5100.00 $ 5,100
Safety (Carpenter/Labor/Material Allowance) 1 Is $ 10,200.00 $ 10,200
Fire Extinguishers 1 Is $ 1,020.00 $ 1,020
Temporary Scaffolding - Exterior See Masonry
Temporary Scaffolding - Theater See HazMat
Temporary Light and Power (Trailer Hook-Up) See Electrical
Misc. Trailer Access Requirements 1 Is $ 7,650.00 $ 7,650
Stage & Enclose New Construction For Temp Heat - Is See Phase 2
Temporary Heat - Addition For Construction 1 winters See Phase 2
Temporary Heat - Existing Building 2 winters See Phase 2
Temporary Heat - Equipment - Hookup/Distribution 1 Is See Phase 2
Fuel - mons See Phase 2
Winter Conditions - winters See Phase 2
Maintain existing pumps 1 Is $ 25500.00 $ 25,500
Labor Security - cd None - Excluded
Labor Daily cleaning / Safety - cd See Below
Utilities - Electric, Gas, Water 4 mon $ 459000 $ 18,360
Utility Fee 1 Is $ 1500000 $ 15,000
Total Temporary Facilities and Controls $ 96,947

0160 00 (Product Requirements
Background checks & drug testing ea By Trades
Total Product Requirements  $ -
0173 00 |Execution
Layout & Engineering - Establish Building Control - Is See Phase 2
Total Execution $ -
01 73 29 |Cutting and Patching
Exploratory Allownace - Is See Phase 2
Total Cutting and Patching $ -
0174 13 |Project Cleanliness
Daily Clean-Up - mhrs See Phase 2
Total Project Cleanliness $ -
0174 19 [Construction Waste Management (01 74 20)
Dumpsters - pulls See Phase 2
Total Construction Waste Management §$ -
0177 00 |Closeout Procedures
Final Cleaning - Is See Phase 2
Second Cleaning after FF&E - sf See Phase 2
Total Closeout Procedures $ -
0178 39 |Project Record Documents
Project Record Documents - Is See Phase 2
Total Project Record Documents $ 2
0179 00 |Demonstration & Training
Training Video - Is See Phase 2
Demonstration & Training - Is See Phase 2
Total Demonstration & Training $ -
0181 13 [Sustainable Design Requirements
High Performance School Requirements - Is See Phase 2
Total Sustainable Design $ -
0181 19 (Indoor Air Quality Requirements
Indoor Air Quality Requirements 1 allow See Phase 2
Total Indoor Air Quality Requirements  $ -
0191 13 |General Commissioning Requirements







DOWNES

BRISTOL MEMORIAL BOULEVARD SCHOOL
Bristol, CT
Construction Document Estimate
Drawings Dated: Feb 26th 2020

Feb 27th 2020

PHASE | DETAIL

Estimate Detail Qty Unit Unit Price Subtotal Total
Commissioning Assistance By CM - Is See Phase 2
Total General Commissioning Requirements  $ -
02 11 00 (Contaminated Soil Excavation
Contaminated Soil Excavation Is None - Excluded
Total General Commissioning Requirements -
02 12 00 |Transportation / Disposal of Contaminated Materials
Transportation / Disposal of Contaminated Materials Is None - Exlcuded
Total Contaminated Site Material Removal § -
02 80 00 (Hazardous Components Abatement
Cost Allowance Provided by Eagle Environmental Dated 2/6/2020 sf $ -
Asbestos Containing Materials - ID through sampling
Cement Board Ceiling 2,100 sf $7.00 $ 14,700
Cement board in cabinets 185 sf $10.00 $ 150
Wall and Ceiling Plaster / Glue Daubs on ceiling palster 224,575 sf $7.50 $ 1,684,313
Plaster Debris in tunnels 50 sf $150.00 $ 7,500
Soft concerete flooring 125 sf $100.00 $ 12,500
Asbestos Containing Floor tile & Mastic 23,700 sf $6.00 $ 142,200
Asbestos containing Sheet Flooring 800 sf $9.00 $ 7,200
Hardwood flooring removed from asbestos concrete 21,900 sf $5.00 $ 109,500
Encapsulation of soft concrete after removal of hardwood flooring 21,900 sf $5.00 $ 109,500
Penatrations on conc slab 77 ea $750.00 $ 57,750
Vinyl cove base / felts & Mastic 310 If $10.00 $ 3,100
Fire Door Insulation 32 ea $150.00 3 4,800
Exp thermal system insulation 235 If $45.00 $ 10,575
Pipe insulation in walls 500 If $60.00 $ 30,000
Mudded pipe insulation 418 If $45.00 $ 18,810
Residual pipe insulation assumed in walls 110 If $50.00 $ 5,500
Gaskets / Valves Packing 82 ea $75.00 $ 6,150
Parapet walls / Roofing wall flashing 3,600 sf See Roofing
Tar on ductwork penetrations at roof 16 ea See Roofing
Remove roof - Mechanical 4,620 sf $3.50 $ 16,170
Roof felts 135 sf See Roofing
Caulk at windows & doors 1,940 If $20.00 $ 38,800
Abate boilers 3 ea $8,000.00 $ 24,000
Boiler breaching 375 sf $12.00 $ 4,500
Elec wiring in mag amp 500 If $2.00 $ 1,000
Vinyl cove base 480 If $3.00 $ 1,440
Eversource's high voltage room in lower level 1 Is $5,000.00 $ 5,000
General Requirements for this trade 3 mon $25,000.00 $ 75,000
Consultant & Trade Bonding contingency 1 Is $286,818.90 $ 286,819
Exterior Caulk Abatement Materials - ID through sampling
Caulk at masonry Seams 3,000 If $25.00 $ 75,000
Reglet Caulk 3,000 If $20.00 $ 60,000
General Requirements for this trade 1 mon $25,000.00 $ 25,000
Consultant & Trade Bonding contingency 1 Is $19,200.00 $ 19,200
Lead Based Paint Abatement Materials - ID through sampling
Paint Removal 23,388 If $1.75 $ 40,929
Paint Removal Gym & Theatre steel not tested ( TBD) 20,000 sf $1.00 $ 20,000
General Requirements for this trade 1 mon $25,000.00 $ 25,000
Consultant & Trade Bonding contingency 1 Is $10,311.48  § 10,311
Universal Waste Abatement
Ballast 600 ea $5.00 $ 3,000
Light Tubes 5610 If $2.00 $ 11,220
U Shaped tubes 68 ea $3.00 $ 204
Round Tubes 56 ea $3.00 $ 168
Mercury Thermostats 37 ea $25.00 $ 925
Lead Acid Batteries 182 ea $5.00 $ 910
Capacitors 6 ea $5.00 $ 30
Used Electronics 91 ea $15.00 $ 1,365
Labor 5 cd $3,170.00 $ 15,850
General Requirements for this trade 1 mon $5,000.00 $ 5,000
Consultant & Trade Bonding contingency 1 Is $4,640.64 $ 4,641
Total Hazardous Component Abatement $ 2,995,730
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BRISTOL MEMORIAL BOULEVARD SCHOOL
Bristol, CT
Construction Document Estimate
Drawings Dated: Feb 26th 2020

Feb 27th 2020

PHASE | DETAIL

Estimate Detail Qty Unit Unit Price Subtotal Total
02 41 16 |Building Demolition
Mass Building Demolition ( Exc Haz) sf None - Excluded
Total Building Elements Demolition  $ -
02 41 19 [Selective Demolition
Utility Demo & Abandonment-After Cut/Cap By MEP
Pre Demo Survey for MEP systems 10 cds $ 2,040.00 $ 20,400
Sprinkler Demolition Removal 132,144 sf $ 010 $ 13,479
Plumbing Demolition Removal 132,144 sf $ 031 $ 40,436
Mechanical Demolition Removal 132,144 sf $ 031 $ 40,436
Electrical Demolition Removal 132,144 sf $ 031 $ 40,436
Tunnel - MEP Removals Demolition Removal 20,000 sf $ 1.02 § 20,400
Excludes Contaminated soils / Fuel Oil
Temp Pwr to Maintain Ext. Pumps (Requirements by Engr. TBD ) 1 allow $ 10,000.00 $ 10,000
Temp Pwr to Maintain Int. Pumps (Requirements by Engr. TBD ) 1 allow $ 10,000.00 $ 10,000
CMU / WP infill at window locations below grade 1 allow $ 16,000.00 $ 16,000
Selective Demolition Labor - Shared with Abatement 20 cds $ 4896.00 $ 97,920
Selective Demolition Equipment & Tools - Shared with Abatement 20 cds $ 2,040.00 $ 40,800
Remove Floor Slab capsulation By Abatement
Remove Floor Slab - Underslab Included at GYM (Saw Cutting Included) 5,900 sf $ 408 § 24,072
Remove Floor Slab - Underslab For New Ftg's (Saw Cutting Included) 6,000 sf $ 408 § 24,480
Remove Floor Slab - Underslab Utilities (Saw Cutting Included) 13,214 sf $ 408 § 53,915
Remove Concrete Stair & Ramp 1 ea $ 5,100.00 $ 5,100
Remove Pan Stair Main Entry 2 ea $ 2,550.00 $ 5,100
Remove Pan Stair Gym & Pool 4 ea $ 255000 $ 10,200
Remove Pool Underlayment w/ Infill Structure to remain 1,600 sf $ 3.06 $ 4,896
Remove Casework / Built-Ins / Display Cases If See Abatement
Remove Millwork / Running Trim See Abatement
Remove Door, Frame & Hardware Single Doors ea Included Above
Remove Exterior Wall If Included Above
Remove Windows ea Included Above
Remove Interior Paritions (Gyp & Masonry) If Included Above
Remove Plaster Ceilings sf See Abatement
Remove Non Plaster Ceilings sf Included Above
Remove Flooring - Non ACM sf Included Above
Remove Lockers ea Included Above
Remove Locker Base sf See Abatement
Remove Toilet Partitions ea Included Above
Remove Furnishing & Items sf Included Above
Remove Kitchen Equipment Is Included Above
Remove Walk-In Refrigerator & Freezer ea Included Above
Remove wall tile in locker rooms ea Included Above
Remove Basketball Hoops & Scoreboards (Gym) ea Included Above
Remove existing elevator Is $ 5,000.00 $ 5,000
Remove conc beams in mech room / roof support 1 Is $ 5,000.00 $ 5,000
Remove Roofing 4,620 sf See Abatement
Remove Roof Felt 1,000 sf $ 357 $ 3,570 See Roofing
Daily Clean-Up 873 mhrs $ 76.50 $ 66,779
Dumpsters & Trucking (Brick / Conc / Gyp / Metals) 80 ea $ 816.00 $ 65,280
Crane rental 132,144 sf $ 020 $ 26,429
Temp shoring during demolition & Backfill ext wall 132,144 sf $ 051 $ 67,393
Shoring / Underpinning of Existing Structure Elevator / Engr 3 vl $ 20,400.00 $ 61,200
Miscellaneous Concrete Removal for Underslab Plumbing 1 Is $ 10,000.00 $ 10,000
Theatre
Selective Demolition Labor - Shared with Abatement 10 cds $ 4,896.00 $ 48,960
Selective Demolition Equipment & Tools - Shared with Abatement 10 cds $ 2,040.00 $ 20,400
Remove Floor Slab By Abatement
Remove Concrete Stair & Ramp 1 ea $ 5,100.00 $ 5,100
Remove Casework / Built-Ins / Display Cases If By Abatement
Remove Millwork / Running Trim By Abatement
Remove Roof sf See Roofing
Remove Door, Frame & Hardware Single Doors 26 ea Included Above
Remove Exterior Wall If None - Excluded
Remove metal rail If Included Above
Remove Windows ea NIC
Remove Interior Paritions (Gyp & Masonry) 481 If Included Above
Remove Plaster Wall Finish sf See Abatement
Remove Ceilings sf See Abatement
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PHASE | DETAIL

Estimate Detail Qty Unit Unit Price Subtotal Total
Remove Furnishing & ltems sf Included Above
Removal of seating 4 cd $ 3,23340 $ 12,934
Dumpsters & Trucking 40 ea $ 765.00 $ 30,600
Remove Ceilings sf See Abatement
Remove exterior wall note D1.4 ftgs, sog, etc 800 sf $ 1530 $ 12,240
Salvage / Storage 16 mos $ 2,000.00 $ 32,000
Revisions per Structural - Shoring at Egress Opening 1 allow $ 100,000.00 $§ 100,000 From Structural
Phase | packages $ - $ -
Sweeping & Dust Control 4 mos $ 5100.00 $ 20,400
1" Water Line through building & trailers w/ hose bibb 3 loc $ 5,100.00 $ 15,300
Dewatering 1 Is $ 10,200.00 $ 10,200
Scaffold of AUD 9,000 sf $ 1020 $ 91,800
Set up & Remove Temp Enclosures 4 cd $ 3,233.40 $ 12,934
Temp Conditions for weather protection not covered by Eagle. Est 132,144 sf $ 051 § 67,393
Lifts & Other equipment / Shoots / Access Enabling 5 cd $ 3,559.80 $ 17,799
Labor & Equipment removal of debries 5 cd $ 3,743.40 §$ 18,717
Labor Hours 500 mhr $ 86.70 $ 43,350
Misc. Materials & Equipment 1 Is $ 25500.00 $ 25,500
Guardrail 1,378 If $ 1224  $ 16,867
Total Selective Demolition $ 1,391,214
2100 00 |Fire Protection
Demolition
Selective Demo of existing system 105,715 sf $ 051 §$ 53,915
Total Fire Protection $ 53,915
2200 00 |Plumbing
Demolition
Remove existing storm ung 2 cd $ 2,570.40 $ 5,141
Remove existing Cut & Cap 3 man crew 15 cd $ 2,570.40 $ 38,556
Corridination of existing Scope and varify existing systems 10 cd $ 342720 $ 34,272
Total Plumbing $ 77,969
2300 00 |HVAC
Demolition
Remove existing Cut & Cap 3 man crew 15 cd $ 257040 $ 38,556
Corridination of existing Scope and varify existing systems 10 cd $ 342720 $ 34,272
Total HVAC $ 72,828
26 00 00 |Electrical
Demolition
Remove existing Cut & Cap 3 man crew 5 cd $ 262181 $ 13,109
Temporary Power - Existing Critical Stormwater Equipment 10 cd $ 349574 $ 34,957
Temporary Lights - Construction
Temporary Power - For all trade contractor use
Temporary Power - Trailer hook ups
Temporary Power - DVR security camerals
Total Elec $ 48,066
26 56 00 |Site Electrical (D5090)
Site Power distribution:
Sub-Total Site Electrical $ -
01 50 00 |Temporary Facilities and Controls
General Requirements - Cost of Work Items to be assigned to general trades (Winter
2020 - Sum?'ner2021) ? ? ( ¥ e it ¥ 8,000
Total Temporary Facilities and Controls $ 6,000
3100 00 |Earthwork
Erosion Control
Construction Entrances 4 ea $ 3,5670.00 $ 14,280
Silt fence 2,000 If $ 612 § 12,240
Sediment traps, with piping 2 ea $ 3,876.00 $ 7,752
Erosion blanket 650 sy $ 204 $ 1,326
Maintain Erosion Control 1 Is $ 3,060.00 $ 3,060
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Estimate Detail Qty Unit Unit Price Subtotal Total
Site Clearing
Temporary Sitework-8' H Chain link Fence Laydown area Enclosure (includes 1.5 2.000 r $ 2958 59.160
year rental rates)
Temporary Gates - pair (includes 1.5 year rental rates) 2 ea $ 2,040.00 $ 4,080
Temporary Gates - 12' wide (includes 1.5 year rental rates) 4 ea $ 1,428.00 $ 5712
Fencing allowance 1,000 If $ 2244 % 22,440 From Demo
Site Demolition
Inlet protection 33 ea $ 153.00 $ 5,049
Remove bituminous paving, all areas 833 sy $ 153 § 1,275
Hazardous Waste Remediation
Remove fuel tank, allowance (No soil remediation cost included) 1 allow $ 50,000.00 $ 50,000
Remove underground propane tank [Below New Parking lot at North] 1 ea $ 7,000.00 $ 7,000
Utilities
Water Phase 2
Excavation & Backfill for Temporary Water Distribution 75 If $ 3570 $ 2,678
Gas Phase 2
Sanitary Sewer Phase 2
Storm Sewer Phase 2
Site Electric Phase 2
Electrical Distribution
Excavation & Backfill for Temporary Power Distribution 75 If $ 3570 $ 2,678
Power riser 1 ea $ 3,060.00 $ 3,060
Primary ducitbank, allow (includes Conduit. Concrete Encased; Cabling by 204 r 3 20400 § 45696
others) 2- 5" Conduits
Temp Power for Construction 1 Is $ 1224000 $ 12,240
Secqndary ductbank w/ feeders 3,000A (8) 4" Conduits (includes Conduit, 35 if Phase 2
Cabling & Concrete)
Site Communication and Security
Connection at existing riser pole allow None - Connect in Vault
Communication ductbank (includes (4) 4" PVC Conduit, Cabling by others) 212 If $ 122.40 Phase 2
Site Security 10 ea;allow $ 5100.00 $ 51,000
Total Sitework $ 310,725







