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Renovations at Bristol City Hall
111 North Main Street,
Bristol, CT
June 17, 2021

ARCHITECTURAL PROJECT NARRATIVE
The over-arching intent of this project is the full renovation of the City Hall building. Originally constructed
in 1963, the city hall structure has undergone several smaller renovations including ADA, finish, ceiling,
lighting and other layout upgrades and improvements. The original structure was constructed of cast in
place concrete, brick, and concrete masonry units, many of the improvements have included the addition
of drywall partitions, and the addition of furred out gypsum board surfaces over existing. Other smaller
improvements over the life of the building have been completed either by the city or through the
commissioning of outside consultants and contractors.
The intent of the scope of this project is to fully renovate the existing 61,513 square foot building, the 573
square foot North Connector Bridge at the 3rd level, and the 1,709 Facilities Garage on site. The essential
driver of need for this project is the necessary replacement of the nearly 60-year-old mechanical systems,
as well the transformation of a fully accessible ADA compliant building. To help accomplish these goals,
a new 7,158 entrance atrium addition is being added on the east side of the structure. The new addition
will provide elevator access to each floor of the existing building from the main entry and plan for
accessible parking spaces at the main entry. While the MEP, energy and ADA upgrades are necessary
for the ongoing code compliance and normal functioning of this building, the opportunity to improve the
façade on the east side (front) of the building is included in its scope. In an effort to connect the city
scape of North Main, accessible parking, and a sloping grade with the new main entrance, new planters,
ramping, pavers, and other site work have been added to the project’s scope.
Currently, the project is planned as one phase with occupants intended to occupy swing space at both the
former Webster Bank Building location, and the Bristol Courthouse. The potential for a third location to
house records and other storage is being discussed as a potential.
The final project area including renovations and additions of the main structure is; 68,671 square feet.
Swing space areas are additional to this total.

DEMOLITION SCOPE
Prior to the demolition of any areas, the removal of hazardous materials is necessary.
Roof Level- Most of the existing mechanical penthouse and mechanical screen area will be removed.
One end will remain and be enclosed to house mechanical systems. All roofing and copings will be
removed to the existing concrete roof slab level
Exterior Walls- On the north, south and west sides of the building, the existing brick is planned to remain
and be repaired and repointed in any areas necessary. The existing drive-up window structure on the
west side of the building will also be removed. All window systems are to be removed with existing
masonry opening prepared for replacement.
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All limestone areas will remain, be power washed and repointed where necessary. The east elevation will
have the entire façade of brick, its block backup and all associated glazing removed.
Interior - All interior partitions, ceilings, floor finishes and MEP systems will be removed. This is
considered a “gut” of the interior with all materials and systems being removed to expose the interior
concrete structural slabs and columns. The exterior walls will be demolished to expose the inside surface
of the masonry back-up to the exterior brick. Much of the council chambers will remain intact with limited
demolition of ceilings, 20% of the wall panels finishes and the seating being removed. Limited demolition
will also take place in the stairwells, where only the drywall guardrails will be removed.
Facilities Garage and Connector- The roof, overhead doors, windows, pass doors and mechanical
systems will be removed from the facilities garage and prepared for new. The existing connector to the
courthouse parking garage will be reglazed and prepared to accept new lighting and finishes.

NEW CONSTRUCTION
Interior of Existing City Hall- New furring is proposed at all existing columns, all exterior exposed concrete
masonry unit back-up walls, and stairwell walls with metal studs and 5/8” drywall finish. All interior
partitions are to be 3 5/8” metal studs at department suites and 6” metal studs at corridors walls with 5/8”
drywall finish. Interior glazed partitions are planned to be demountable, glazed architectural walls such
as Nxt Wall or Faulkbuilt.
The City Clerk’s Vault will be 8” cmu walls to achieve a 4 hour rating, a 4 hour vault door, and a pre
action fire suppression system, constructed on the existing slab. Typical office space areas will be fit out
with 2x2 suspended ceiling tile. Corridor ceilings will be a combination of 20% drywall soffits, 50%
Armstrong Woodworks Linear Planks, and 30% 2x2 tile grid.
The Council Chamber walls will be removed and refinished with the removal of 20% of the wood paneling
on the sides and west end of the room. Sound absorptive panel will be installed in those areas along with
the new curving wall on the east end of the room. The ceiling will be a 20% Metal stud and gypsum
board with lit ceiling coves and Armstrong Woodworks Linear plank suspended ceilings and Axiom trim
surrounds.
Interior of Addition – The interior construction of the addition will include a combination of exposed
structural steel, and 5/8” drywall on metal studs. A horizontal wood plank finish will clad the elevator
tower. The handrail and glass guard system shall be by C.R. Lawrence. 20% of the ceilings will be metal
stud and gypsum board soffits and coves, with 60% Armstrong Woodworks Linear Planks, 20% will be
2x2 suspended Ceiling Grid.
Existing Stairwells- Existing concrete masonry units in the stairwells will remain. A new painted steel
handrail and guard system and lighting will be installed.
New Roof All Areas-New, tapered polyisocyanurate (polyiso) rigid insulation board will be installed to
meet a minimum of R-25 over both the existing concrete roof decks and the new metal deck at the
addition. New TPO (Thermoplastic Polyolefin) membrane roofing, and aluminum perimeter copings will be
typical to all roofs. New tapered insulation and roofing will slope to both existing drains, and new roof
drains respectively, with a combination of overflow scuppers and overflow drains installed.
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Exterior of Existing City Hall-In addition to power washing the existing limestone and brick and repointing
on the North, South, and West Elevations, a new Kawneer curtain wall system will be installed in each of
the existing masonry openings. The glazing system will allow for operable windows and will be installed at
each opening with spandrel glass panels between windowsills at 30” above the finished floor, down to the
ceiling height of the floor below.
Metal stud and drywall window pockets will conceal solar fabric roller shades by Mecho. The interior
finished areas below the curtain wall sill in these areas will be framed in 3 5/8” metal studs and 5/8”
gypsum board and capped with a solid surface sill at the interior.
On the east elevation, the areas to remain outside of the new addition, will be a new Kawneer 7 ½”
curtain wall system. Operable windows and spandrel panels will be installed similar to the other sides of
the building.. An interior metal stud and gypsum wall will be installed with a solid surface cap similar to the
installation on the opposite elevations. A preformed, composite metal panel, installed as part of the
Kawneer curtain wall system will form a surround at the roof, sides and first floor elevation. Kawneer
supplied solar shades, and mullion extensions will also be integral to the curtain wall system and select
areas.
A small percentage of areas on the east elevation at the ground floor, currently exposed, will be below
grade once the addition and its entrances are constructed. These areas will be infilled with reinforced,
mortar filled- solid concrete masonry units, waterproofed, with drainage board, crushed stone backfill, and
drainage piping to the storm system.
Exterior Addition- The exterior skin of the addition is planned to be 6” cold formed metal framing filled with
R 21 batt insulation with 5/8” gypsum board at the interior and 5/8” exterior gypsum sheathing with spray
air and moisture barrier. 2” of rigid insulation will be applied to the exterior of the metal stud wall, the
masonry cavity will include full height mortar net and a 1” airspace. The exterior finish will be 4” face brick.
With and overall R value of R 31, this wall system will be supported by a structural steel tube subframe. A
combination of recessed bands of an alternating brick style will articulate the 4 story façade. Additionally,
precast accents will be used in limited areas.
7 ½” Kawneer Curtainwall glazing will be installed on the north and south elevations as well as outside
the exposed structural stair. Centria metal clad canopies will be constructed over the north and south
entrances.
Facilities Garage and Connector-The facilities garage will receive new mechanicals, roofing, windows,
and overhead doors. Its existing skin will be repaired, repointed and power washed. The connector will
receive new glazing in the existing aluminum window frame system.

INTERIOR FINISHES
Existing City Hall-The general departmental office area walls will be 80% painted gypsum board with a
select 20% of the wall areas receiving vinyl wall coverings. Other than the transparent walls Glazed
Architectural Walls such as Nxt Wall or Faulkbuilt, all other doors and openings will be solid core wood
with hollow metal frames. The flooring in the office and meeting room areas will be carpet tile. All
meeting room walls will receive full height vinyl wallcovering with resilient material chair rail.
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The corridor walls will be painted with 20% percent receiving 2 layers of drywall and reveal details such
by Fry Reglet Architectural Metals at 12” o.c. vertically. Plastic laminate millwork with quartz counters will
be installed in all departmental openings, within each department, and within conference and meeting
rooms. Limited areas of millwork surrounds will be installed around openings to each department.
Overhead rolling shutters will also be installed in these openings.
General floor finish for corridors will be porcelain tile (basis of design Daltile, Panoramic) 6mm thick
product in 3 color curved pattern. Pattern and locations will be installed as indicated on the floor plan/
finish plans. Enclosed vestibules and exterior entrances will receive a metal grille with carpet insert walk
off system.
The Council Chambers will have the remainder of its wood panels stained and refinished, new fixed
seating, and a new wood and quartz counter surface Council Bench. The flooring will be carpet tile.
All bathrooms will receive porcelain tile floors and full height porcelain tile wainscot. Floor drains will be
installed in each. Stainless steel restroom partition- stalls and a metal stud and gypsum board soffit cove
at the 2x2 ceiling along the lavatories will be included. Bradley sink units with integral hand dryers and
soap dispensers in solid surface material will be standard.
Addition- The addition will primarily have 80% painted gypsum board with 20% wall covering. 25% of the
gypsum walls will be 2 layers of drywall with reveal details at 12” o.c. such as Fry Reglet Architectural
Metals. Horizontal wood planks over panted drywall and stainless-steel details will clad the elevator
tower. The exposed structure will be painted. Main Stair floor finishes to be porcelain tile tread and riser.
General floor finish porcelain tile (basis of design Daltile, Panoramic) 6mm product in 3 color curved
pattern.
Existing Stairwells-The existing stairwells will receive new paint at all newly furred walls and existing walls
Stair tread and risers finish to be porcelain tile tread and riser. General floor finish porcelain tile (basis of
design Daltile, Panoramic) 6mm product in 3 color curved pattern.
Facilities Garage and Connector- All existing surfaces at the interior of the Facilities Garage will receive
new paint as well as the exposed structure. New VCT will be installed at any areas not requiring exposed
concrete. New rubber flooring will be installed in the Connector.

SWING SPACE
Other areas outside the improvements to City Hall, include both the temporary and permanent swing
space improvements. While most departments will be moving for only the duration of construction, IT and
the Emergency Management Departments will be permanently relocated. Finally, there is the potential for
a third space, required for temporary storage.
Swing Space Improvements-The goal is to minimize construction cost at the swing space areas. Partial
height temporary drywall and metal stud partitions will be constructed at the front of the former Webster
bank space, with similarly constructed walls up to the existing ceilings to the rear. Much of the existing
furniture will be reused with other necessary pieces being moved from the existing City Hall.

QuisenberryArcariMalik

STUDIO Q architecture

195 Scott Swamp Road Farmington, CT 06032 + (860) 677 – 4594 + qamarch.com + studioqarch.com

Much of the carpet will be reused to the rear of the Webster space with new carpet being installed to the
front. New reception area will be carved out of the mezzanine space with a metal stud framed wall with
hollow metal framed borrowed lights separating it from the areas below. All areas will receive new paint
and an allowance at this phase should be held for existing lighting redistribution, power, data, and supply
and return, rebalancing changes. Perimeter and center spaces at the offices at the courthouse will have
temporary partitions constructed up to the ceiling. The IT and Emergency Management Departments will
be constructed to remain permanently similar to the construction within the departments at the City Hall.
Like the former Webster Bank space, an allowance at this phase should be held for existing lighting
redistribution, power, data, and supply and return rebalancing changes
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Site Work

Sidewalks
Concrete sidewalks are proposed to the west and south of the site. Sidewalk thickness will be 5” for
pedestrian use. Sidewalks will have 12 inches of compacted rolled granular base material. Site stairs will
be constructed with foundations below frost line.
Walkways constructed of concrete pavers are proposed to the north, east and south part of the site.
Pavers to be Hanover Prest Brick Traditional Paver with a thickness of 2-3/8”. Paver to have square edge.
Pavers will be set on 6 inches of rolled granular base material, 5 inches of concrete, and set on a 3/4”
bituminous setting bed. Three varying colors of this paver will be selected from standard and custom
colors. Pavers located at accessible building entrances will be constructed with concrete pads and frost
protected foundations.
Vehicular Pavement
Existing vehicular pavement areas consisting of bituminous concrete will be milled and repaved with a
new 2-inch top wearing course. Existing granite curbing is to be removed and reset after milling.
New vehicular parking and accent band proposed along North Main Street is to be constructed of 3”
thick Hanover Prest Brick Traditional Pavers suitable for vehicular use. These pavers will be set on 12
inches of rolled granular base, 8 inches of concrete and ¾ inch bituminous concrete setting bed. Two
varying colors of this paver will be selected from standard and custom colors.
Railings
Proposed railings at accessible ramps and stairs are to be galvanized steel and finished with a highperformance powder coat paint such as ColorGalv.
Site Lighting
To include architectural grade LED light fixtures that are full cut-off. Ornamental fixtures are to be used
throughout the site.
Walls
Brick Walls will be constructed of a 12” cast-in-place concrete core with brick veneer on both sides and a
precast concrete coping. Most walls will be 30” or 18”, the wall adjacent to the ramp will be up to 6’ tall.
All footings will go to frost.
A 6’ H x 1’ W precast concrete lawn curb is also proposed around some plant beds. This lawn curb has a
total height of 16 inches where 10 inches are buried below grade.
Any new walls required north of the building between the building and walk will be cast in place
concrete with footings to frost depth.
Planting
•

Shade Trees shall be robust at 3- 3 ½” caliber

•
•
•
•

10-12’H or 2-2 ½” caliber flowering trees
24-30” shrubs
Planting beds to have planting soil to 18” depth
Lawns shall be hydroseeded.

Site Work
Stormwater Management
The existing drainage system utilizes two legs of traditional catch basin inlets with reinforced concrete
pipe, HDPE pipe & clay pipe (varying in size, 10” – 24”) to collect and convey the stormwater to the 48”
stormwater main in Laurel Street and ultimately discharge to the Pequabuck River Conduit located on the
south side of North Main Street.
The density of redevelopment lends itself to traditional catch basin inlets with hoods for stormwater
collection. Stormwater pipe will be reinforced concrete pipe 12” to 24” in diameter and HDPE pipe 8” –
24” in diameter. Treatment units will be added to both the north and south legs, where appropriately, in
order to provide improvements to TSS removal for the site.
Peak flow will be controlled by an underground detention system located under the proposed south
parking lot. This system will be constructed of HDPE pipe. Given the high impervious cover of the
existing site, the size of this system is expected to be relatively small.
The roof runoff will be collected via scuppers and routed to two new outfall pipes (one to the north and
another to the south) and tied directly into the stormwater system.
It is anticipated this parcel will be below the threshold of disturbance and not require a CT DEEP General
Permit for Stormwater and Dewatering Wastewaters from Construction Activities.
Sanitary Sewer
An existing sanitary trunk sewer main is located in the north parking lot. The existing sewer lateral
(location to be verified) will be inspected and evaluated as to whether or not it still has the capacity and
structural integrity to continue to be re-used. In the event that the lateral is no longer a viable option
then a new sanitary sewer lateral will be installed and will be connected to the main in the north parking
lot via a 6” SDR-35 PVC pipe per the City of Bristol DPW specifications and requirements.
Potable Water
The current building does not have a sprinkler system and is only serviced via a 4” D.I. domestic
water service located on the south side of the building. The proposed renovations will include
sprinklering the building and a new 6” D.I. combined fire and domestic service that will then be
split once inside the building per City of Bristol Water Department Regulations.
Natural Gas
The existing building is not being serviced by a natural gas service. The proposed renovations will
include installation of a new gas service from Laurel Street per Eversource’s Standards and
Regulations.
Electric / Communications
The current building is be serviced by an existing pad mounted transformer located by the
southeast corner of the building. The proposed renovations include the installation of a new
pad mounted transformer in the same location as the existing transformer. A 150 kw diesel
generator will be installed in the vicinity of the existing drive through. Services will be
upgraded accordingly to accommodate the new equipment.
Underground Storage Tanks

There are currently 2 underground storage tanks located within the scope of work, just east of
the northeast corner of the building. Both are an 8,000 gallon fuel oil UST that have been
pumped out except for approximately 145-200 gallons of sludge in each. They currently have
10 years remaining on their 30 year lifespan. These are slated to be removed, per DEEP
guidelines, during the site demolition and site preparation.

STRUCTURAL DESIGN NARRATIVE
Bristol City Hall Renovation
Bristol, Connecticut
I.

GENERAL DESIGN CRITERIA
A. Description: Renovation to an existing 4-story, concrete-framed, 60,000 sq. ft. government
operations building. Structural design services include modifications and/or reinforcement to the
existing concrete structure as required for interior improvement and the design of an
approximately 10,000 sq. ft. steel-framed addition.
1. Risk Category:
II
B. Applicable Codes:
1. 2015 International Building Code with 2018 Connecticut State Building Code Amendments
2. ASCE 7-10
3. Additional design, material, testing, and inspection standards shall be as referenced in the
Model Code governing the project or as otherwise required by the Authority Having
Jurisdiction.
C. Flood Load Criteria
1. FEMA designated zone:
2. Base Flood Elevation:
3. Design Flood Elevation:

X
N/A
N/A

D. Snow Load Criteria
1. Ground Snow Load:
2. Minimum Flat Roof Snow Load:
3. Importance Factor:

35 psf
30 psf
1.00

E. Seismic Load Criteria
1. Mapped Acceleration Parameters:
a) Ss:
0.185
b) S1:
0.064
2. Site Class:
D (Assumed)
3. Importance Factor:
1.00
4. Seismic Design Category:
B
5. Values noted here shall be verified or updated by a qualified geotechnical engineer following
geotechnical exploration and investigation
F. Wind Load Criteria
1. Basic Wind Speed:
2. Exposure Category:
II.

120 mph (Ultimate)
C

LOADING CRITERIA
A. All loading shown here is in addition to the self-weight of structure including decking or slabs.
B. Slab-on-Ground:
1. Live Load:

100 psf

C. Elevated Floors:
1. Superimposed Dead Load:
2. Partition Load:

5 psf
20 psf
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3. MEP Misc. Superimposed Load:
5 psf
4. Office:
50 psf
5. Assembly (fixed seats)
60 psf
6. Corridors above first floor
80 psf
7. Lobbies and first floor corridors
100 psf
8. Storage (light):
50 psf*
9. Storage (high density)
150 psf*
10. Egress:
100 psf
*Storage loads to be coordinated with client requirements.
D. Roof:
1. Superimposed Dead Load:
2. Live Load:
3. MEP Misc. Superimposed Load:
4. Mechanical Penthouse Superimposed Load:
5. Rain Load:
a) Design Rainfall (100-year, 1-hour):
b) Maximum allowable depth as lowest point:
III.

MATERIAL DEFINITIONS
1. Concrete:
2. Foundations:
3. Foundation and Retaining Walls:
4. Slab-on-Ground:
5. Slab-on-Metal Deck

2.77 in
6 in

3,500 psi
3,500 psi
3,000 psi
4,000 psi

B. Reinforcing:
1. Rebar:

60,000 psi

C. Masonry:
1. CMU F’m:
2. Grout:

1,500 psi
2,000 psi

D. Steel:
1. Wide Flange:
2. Tube Shapes:
a) HSS Rectangular:
b) HSS Round
c) Pipe
3. Other (unless noted Otherwise):
IV.

10 psf
20 psf
5 psf
50 psf

50ksi
50ksi
42ksi
36ksi
36ksi

DESCRIPTION
A. Existing Building (Description of existing building structure provided for reference. All existing
information referenced from original structural drawings set sheets F1-F8 prepared by Lyons and
Mather, dated 6-30-62)
1. Shallow Foundations:
a) Spread and continuous footings with an assumed bearing pressure of 6000 psf (to be
confirmed by a geotechnical investigation and report)
2. Slab-on-Ground:
a) 6 in thick concrete slab
3. Retaining/Basement Walls:
a) 12 in thick reinforced concrete
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4. Columns:
a) 14 in x 14 in (varies 12 in to 16 in) spaced in an approximate 16 ft by 12 ft grid
5. Floor Framing:
a) 6 in thick one-way reinforced concrete slab supported on 20 to 24 in deep reinforced
concrete beams spaced at 12 ft on center.
6. Roof Framing:
a) 4 to 6 in thick one-way reinforced concrete slab supported on 20 in deep reinforced
concrete beams spaced at 12 ft on center.
7. Lateral Load Resisting System:
a) Concrete moment frames
8. Miscellaneous Elements:
a) Existing non-load bearing interior masonry walls to be removed. Select walls to be
removed as directed by the architect. Removal will not have an impact on the structural
system.
b) New curtainwall and cold-formed steel wall partition framing to be provided per
architectural drawings. New curtainwall and cold-formed steel framing to be designed by
others.
c) New exterior canopies and sunshades attached to existing structure to be coordinated
with architect.
d) New occupiable roof deck over existing structure to be coordinated with architect.
e) Possible reinforcement required at existing concrete floor framing for high density file
storage.
f) Modifications to existing concrete floor framing to infill existing floor openings or provide
new mechanical openings. Steel reinforcing may be required at new floor openings.
9. Façade:
a) Existing brick veneer to remain. Sections of existing brick veneer to be removed and
replaced with new glazing per architectural drawings.
b) Possible reinforcement required at perimeter concrete beams and/or columns or
additional steel framing for new curtainwall support at existing structure.
B. New Addition
1. Shallow Foundations:
a) Spread and continuous footings with an assumed bearing pressure of 3000 psf (to be
confirmed by a geotechnical investigation and report)
b) Minimum bearing depth shall be 42 in below grade.
2. Slab-on-Ground:
a) 4 in thick concrete slab reinforced with 6x6-W2.1xW2.1 welded wire reinforcing over a 10
mil (minimum) vapor retarder. Sub-grade (including aggregate where required) prepared
according to the recommendations of a qualified geotechnical engineer. Control joints
cut in at approximately 12’-0” on center with box outs at all columns and pre-molded joint
filler between slab and structure where noted.
3. Retaining/Basement Walls:
a) 12in thick reinforced concrete.
4. Columns:
a) HSS6x6x3/8 steel columns spaced at approximately 12ft along new storefront and
existing building.
5. Floor Framing:
a) 3½” normal weight concrete on 2” 20-gauge composite metal deck (5½” total thickness)
reinforced with 6x6-W2.1xW2.1 welded wire reinforcing. Composite wide flange steel
beams spaced at approximately 8 ft on center. Composite wide flange steel girders and
perimeter beams
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6. Roof Framing:
a) 1½” 22-gauge type B steel roof deck on wide flange steel beams spaced at 6 ft on center.
Wide flange steel roof girders and perimeter beams.
7. Lateral Load Resisting System:
a) Steel Systems Not Specifically Detailed for System Resistance (Moment frames)
8. Miscellaneous Elements:
a) Architectural exposed structural steel (AESS) to be coordinated with architect at
curtainwalls.
1. Exterior canopies and sunshades to be coordinated with architect.
9. Façade:
a) Exterior will be curtainwall and brick which will bear on grade to an approximate height of
47 ft and will require additional support from the elevated structural framing. Cladding will
be backed by sheathing and non-load bearing cold formed steel studs to be designed
and detailed by a specialty engineer.
V.

ADDITIONAL CRITERIA
A. Deflection Criteria
1. Elevated floor and roof framing vertical deflection
a) Live load: L/360
b) Total load: L/240
2. Exterior cold formed steel studs horizontal deflection
a) Brick/stone veneer: L/600
b) Simulated stone walls or stucco finish: L/360
c) EIFS, ACM, or other flexible finishes: L/240

VI.

ITEMS NOT IN SCOPE
A. Targeted ground penetrating radar (GPR) scanning of the existing concrete structure may be
required at locations where new structural framing attaches to the existing concrete structure.
GPR scanning is recommended where the existing structural drawings do no provide sufficient
detail to locate and avoid damaging existing rebar at new anchorage locations.
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ƐƚĞĂŵďŽŝůĞƌƐ͕ĂŶĞůĞĐƚƌŝĐƐĐƌŽůůĐŚŝůůĞƌ͕ĂŶĚĂĐƌŽƐƐͲĨůŽǁĐŽŽůŝŶŐƚŽǁĞƌ͘ůů
ĞǆŝƐƚŝŶŐĞƋƵŝƉŵĞŶƚ͕ĚƵĐƚǁŽƌŬ͕ƌĞŐŝƐƚĞƌƐĂŶĚŐƌŝůůƐ͕ĂŶĚƉŝƉŝŶŐǁŝůůďĞĚĞŵŽůŝƐŚĞĚ
ĂŶĚƌĞƉůĂĐĞĚǁŝƚŚĂŶĞǁƐǇƐƚĞŵ͘

ĞŵŽůŝƐŚĞĚƋƵŝƉŵĞŶƚ

ŽŽůŝŶŐƚŽǁĞƌʹ;ϭͿŵŽĚĞůϭϱϮϬϭ
ZŽŽĨƚŽƉhŶŝƚƐʹ;ϮͿ^ĞƌǀŝŶŐĐŽƵŶĐŝůĐŚĂŵďĞƌƐ
tĂƚĞƌĐŽŽůĞĚŚŝůůĞƌͲdƌĂŶĞ
ĞŶƚƌĂů^ƚĂƚŝŽŶŝƌ,ĂŶĚůŝŶŐhŶŝƚƐʹ;ϰͿŵĞĐŚĂŶŝĐĂůWĞŶƚŚŽƵƐĞ
>ŽǁWƌĞƐƐƵƌĞ^ƚĞĂŵŽŝůĞƌʹ;ϮͿŽůƵŵďŝĂDŽĚĞůDW,ͲϲϬ
ŶĚ^ƵĐƚŝŽŶWƵŵƉƐʹĨŝǀĞ;ϱͿ'ƌŽƵŶĚ&ůŽŽƌŵĞĐŚĂŶŝĐĂůƌŽŽŵ
^ƚĞĂŵƚŽŚŽƚǁĂƚĞƌŚĞĂƚĞǆĐŚĂŶŐĞƌ
WĞƌŝŵĞƚĞƌ/ŶĚƵĐƚŝŽŶhŶŝƚƐ

ŽŶƐƚƌƵĐƚŝŽŶ

ŽŵƉůĞƚĞŶĞǁŵĞĐŚĂŶŝĐĂůƐǇƐƚĞŵƐĂƌĞƚŽďĞƉƌŽǀŝĚĞĚĨŽƌƚŚĞĞŶƚŝƌĞďƵŝůĚŝŶŐ͕ŝŶĐůƵĚŝŶŐ
ďŽƚŚƚŚĞƌĞŶŽǀĂƚĞĚƉŽƌƚŝŽŶƐŽĨƚŚĞďƵŝůĚŝŶŐĂŶĚŶĞǁĂĚĚŝƚŝŽŶƐ͘dŚĞŶĞǁƐǇƐƚĞŵƐǁŝůůďĞ
ĚĞƐŝŐŶĞĚŝŶĂĐĐŽƌĚĂŶĐĞǁŝƚŚƚŚĞƌĞƋƵŝƌĞŵĞŶƚƐŽĨƚŚĞĨŽůůŽǁŝŶŐĐŽĚĞƐĂŶĚƐƚĂŶĚĂƌĚƐ͗














Page 1

0(36&+(0$7,&
'(6,*11$55$7,9(




•
•
•
•

ϮϬϭϱ/ŶƚĞƌŶĂƚŝŽŶĂůDĞĐŚĂŶŝĐĂůŽĚĞ;/DͿ
ϮϬϭϱ/ŶƚĞƌŶĂƚŝŽŶĂůŶĞƌŐǇŽŶƐĞƌǀĂƚŝŽŶŽĚĞ;/Ϳ
ϮϬϭϴŽŶŶĞĐƚŝĐƵƚ^ƚĂƚĞƵŝůĚŝŶŐŽĚĞ;^Ϳ
KƚŚĞƌ^ƚĂƚĞĂŶĚ>ŽĐĂůŽĚĞƐ


ĞƐŝŐŶŽŶĚŝƚŝŽŶƐ͕,ĞĂƚŝŶŐͬŽŽůŝŶŐ>ŽĂĚĂůĐƵůĂƚŝŽŶƐ

KƵƚĚŽŽƌĞƐŝŐŶŽŶĚŝƚŝŽŶƐ͗

 ŽŽůŝŶŐĚĞƐŝŐŶĐŽŶĚŝƚŝŽŶƐʹ ϵϭΣ&ƌǇďƵůď
 



ϳϰΣ&tĞƚďƵůď
 
 ,ĞĂƚŝŶŐĚĞƐŝŐŶĐŽŶĚŝƚŝŽŶƐʹ ϯΣ&ƌǇďƵůď

/ŶĚŽŽƌĞƐŝŐŶŽŶĚŝƚŝŽŶƐ͗

 ŽŽůŝŶŐĚĞƐŝŐŶĐŽŶĚŝƚŝŽŶƐʹ ϳϮΣ&ƌǇďƵůď
 



ϱϬйZĞůĂƚŝǀĞ,ƵŵŝĚŝƚǇ
 
 ,ĞĂƚŝŶŐĚĞƐŝŐŶĐŽŶĚŝƚŝŽŶƐʹ ϳϮΣ&ƌǇďƵůď

dŚĞďƵŝůĚŝŶŐǁŝůůďĞƉƌŽǀŝĚĞĚǁŝƚŚŚĞĂƚŝŶŐ͕ĐŽŽůŝŶŐ͕ĂŶĚǀĞŶƚŝůĂƚŝŽŶĨƌŽŵĨŝǀĞŶĞǁ
ƉĂĐŬĂŐĞĚƌŽŽĨƚŽƉƵŶŝƚƐƚŚĂƚĞĂĐŚŚĂǀĞĂŶŽŵŝŶĂůĐŽŽůŝŶŐĐĂƉĂĐŝƚǇŽĨϮϬƚŽŶƐ͘
dŚĞƵŶŝƚƐǁŝůůĐŽŶƚĂŝŶyͲƌĞĨƌŝŐĞƌĂŶƚĐŽŽůŝŶŐĐŽŝůƐ͕ŶĂƚƵƌĂůŐĂƐĨƵƌŶĂĐĞƐ͕ĂŶĚ
ƐƵƉƉůǇĨĂŶƐƚŚĂƚĂƌĞĐŽŶƚƌŽůůĞĚďǇǀĂƌŝĂďůĞĨƌĞƋƵĞŶĐǇĚƌŝǀĞƐ͘dŚĞƉĂĐŬĂŐĞĚ
ƌŽŽĨƚŽƉƵŶŝƚƐǁŝůůďĞŵŽƵŶƚĞĚŽŶǀŝďƌĂƚŝŽŶŝƐŽůĂƚŝŽŶĐƵƌďƐ͘ϰϴǆϮϰƐƵƉƉůǇĂŶĚ
ƌĞƚƵƌŶĚƵĐƚŵĂŝŶƐǁŝůůďĞƌŽƵƚĞĚǀĞƌƚŝĐĂůůǇĨƌŽŵƚŚĞƌŽŽĨƚŽĞĂĐŚĨůŽŽƌƚŚƌŽƵŐŚĂ
ĚƵĐƚƐŚĂĨƚ͘^ƵƉƉůǇĂŝƌǁŝůůďĞĚŝƐƚƌŝďƵƚĞĚƚŽĞĂĐŚĨůŽŽƌĨƌŽŵĂŶŽǀĞƌŚĞĂĚĚƵĐƚ
ĚŝƐƚƌŝďƵƚŝŽŶƐǇƐƚĞŵ͘ZĞƚƵƌŶĂŝƌǁŝůůďĞĚƌĂǁŶĨƌŽŵĞĂĐŚĨůŽŽƌĨƌŽŵĂĂďŽǀĞ
ĐĞŝůŝŶŐƌĞƚƵƌŶƉůĞŶƵŵ͘ĐŽŵďŝŶĞĚĨŝƌĞͬƐŵŽŬĞĚĂŵƉĞƌǁŝůůďĞƉƌŽǀŝĚĞĚĂƚĞĂĐŚ
ĚƵĐƚĐŽŶŶĞĐƚŝŽŶƚŽƚŚĞƐƵƉƉůǇĂŶĚƌĞƚƵƌŶĚƵĐƚƌŝƐĞƌƐ͘WƌŝĐĞŵŽĚĞůZD
ƌĞĐƚĂŶŐƵůĂƌĚƵĐƚƐŝůĞŶĐĞƌǁŝůůďĞƉƌŽǀŝĚĞĚĂƚĞĂĐŚĚƵĐƚĐŽŶŶĞĐƚŝŽŶƚŽƚŚĞƐƵƉƉůǇ
ĂŶĚƌĞƚƵƌŶĚƵĐƚƌŝƐĞƌ͘dĞŵƉĞƌĂƚƵƌĞĐŽŶƚƌŽůǁŝůůďĞƉƌŽǀŝĚĞĚƚŽĞĂĐŚƐƉĂĐĞďǇ
ϭϭϲƐĞƌŝĞƐǀĂƌŝĂďůĞĂŝƌǀŽůƵŵĞƚĞƌŵŝŶĂůƵŶŝƚƐǁŝƚŚŚŽƚǁĂƚĞƌŚĞĂƚŝŶŐĐŽŝůƐ͘

ŶĞǁŚĞĂƚŝŶŐŚŽƚǁĂƚĞƌůŽŽƉǁŝůůďĞŝŶƐƚĂůůĞĚƚŽƐĞƌǀĞĂůůŶĞǁŚŽƚǁĂƚĞƌŚĞĂƚŝŶŐ
ĐŽŝůƐůŽĐĂƚĞĚŝŶǀĂƌŝĂďůĞĂŝƌǀŽůƵŵĞƚĞƌŵŝŶĂůƵŶŝƚƐ͘dŚƌĞĞŶĞǁŶĂƚƵƌĂůŐĂƐĨŝƌĞĚ
ĐŽŶĚĞŶƐŝŶŐďŽŝůĞƌƐǁŝůůďĞŝŶƐƚĂůůĞĚŝŶƚŚĞƌŽŽĨƚŽƉŵĞĐŚĂŶŝĐĂůƉĞŶƚŚŽƵƐĞ͘dŚĞ
ďŽŝůĞƌƐǁŝůůďĞ>ŽĐŚŝŶǀĂƌŵŽĚĞů&EϬϳϱϭƵŶŝƚƐ͘dǁŽŶĞǁϱ,WŝŶůŝŶĞƉƵŵƉƐ
ůŽĐĂƚĞĚŝŶƚŚĞŵĞĐŚĂŶŝĐĂůƉĞŶƚŚŽƵƐĞǁŝůůĐŝƌĐƵůĂƚĞŚŽƚǁĂƚĞƌƚŚƌŽƵŐŚƚŚĞ
ďƵŝůĚŝŶŐ͘ĂĐŚďŽŝůĞƌǁŝůůďĞƉƌŽǀŝĚĞĚǁŝƚŚĂЪ,WŝŶůŝŶĞďŽŝůĞƌĨĞĞĚƉƵŵƉ͘
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,ĞĂƚŝŶŐŚŽƚǁĂƚĞƌǁŝůůďĞĐŝƌĐƵůĂƚĞĚƚŽssƚĞƌŵŝŶĂůƵŶŝƚƐĨƌŽŵϰŚŽƚǁĂƚĞƌ
ƐƵƉƉůǇĂŶĚƌĞƚƵƌŶƌŝƐĞƌƐ͘ƐŚƵƚŽĨĨǀĂůǀĞǁŝůůďĞŝŶƐƚĂůůĞĚĂƚĞĂĐŚƌŝƐĞƌ͕ĂƚĞĂĐŚ
ƐƵƉƉůǇͬƌĞƚƵƌŶĨůŽŽƌŵĂŝŶĐŽŶŶĞĐƚŝŽŶ͕ĂŶĚĂƚĞĂĐŚssƚĞƌŵŝŶĂůƵŶŝƚ͘

dŚĞĐŝƚǇĐŽƵŶĐŝůĐŚĂŵďĞƌǁŝůůďĞƉƌŽǀŝĚĞĚǁŝƚŚŚĞĂƚŝŶŐ͕ĐŽŽůŝŶŐ͕ĂŶĚǀĞŶƚŝůĂƚŝŽŶ
ĨƌŽŵƚǁŽŶĞǁƉĂĐŬĂŐĞĚƌŽŽĨƚŽƉƵŶŝƚƐƚŚĂƚĞĂĐŚŚĂǀĞĂŶŽŵŝŶĂůĐŽŽůŝŶŐĐĂƉĂĐŝƚǇ
ŽĨϱƚŽŶƐ͘dŚĞƵŶŝƚƐǁŝůůĐŽŶƚĂŝŶyͲƌĞĨƌŝŐĞƌĂŶƚĐŽŽůŝŶŐĐŽŝůƐ͕ŶĂƚƵƌĂůŐĂƐĨŝƌĞĚ
ĨƵƌŶĂĐĞƐ͕ĂŶĚƐƵƉƉůǇĨĂŶƐƚŚĂƚĂƌĞĐŽŶƚƌŽůůĞĚďǇǀĂƌŝĂďůĞĨƌĞƋƵĞŶĐǇĚƌŝǀĞƐ͘
^ƵƉƉůǇĂŝƌǁŝůůďĞĚŝƐƚƌŝďƵƚĞĚƚŽĞĂĐŚĨůŽŽƌĨƌŽŵĂŶŽǀĞƌŚĞĂĚĚƵĐƚĚŝƐƚƌŝďƵƚŝŽŶ
ƐǇƐƚĞŵ͘ZĞƚƵƌŶĂŝƌǁŝůůďĞĚƌĂǁŶĨƌŽŵĞĂĐŚĨůŽŽƌĨƌŽŵĂĂďŽǀĞĐĞŝůŝŶŐƌĞƚƵƌŶ
ƉůĞŶƵŵ͘WƌŝĐĞŵŽĚĞůZDƌĞĐƚĂŶŐƵůĂƌĚƵĐƚƐŝůĞŶĐĞƌǁŝůůďĞƉƌŽǀŝĚĞĚĂƚĞĂĐŚ
ƐƵƉƉůǇĂŶĚƌĞƚƵƌŶĚƵĐƚŵĂŝŶ͘

dŚĞŝƚǇůĞƌŬsĂƵůƚǁŝůůďĞƉƌŽǀŝĚĞĚǁŝƚŚŚĞĂƚŝŶŐ͕ĐŽŽůŝŶŐ͕ƚĞŵƉĞƌĂƚƵƌĞĐŽŶƚƌŽů͕
ĂŶĚŚƵŵŝĚŝƚǇĐŽŶƚƌŽůĨƌŽŵĂƐŝŶŐůĞĨůŽŽƌŵŽƵŶƚĞĚĚĞĚŝĐĂƚĞĚ,sƵŶŝƚ͘dŚĞƵŶŝƚ
ǁŝůůďĞĂ>ŝĞďĞƌƚWyϬϮϯƵŶŝƚǁŝƚŚyͲƌĞĨƌŝŐĞƌĂŶƚĐŽŽůŝŶŐĐŽŝů͕ĞůĞĐƚƌŝĐŚĞĂƚŝŶŐ
ĐŽŝů͕ŚƵŵŝĚŝĨŝĞƌĂŶĚĂƐƵƉƉůǇĨĂŶ͘^ƵƉƉůǇĂŝƌǁŝůůďĞĚŝƐƚƌŝďƵƚĞĚĨƌŽŵĂŶŽǀĞƌŚĞĂĚ
ĚƵĐƚĚŝƐƚƌŝďƵƚŝŽŶƐǇƐƚĞŵ

^ƵƉƉůĞŵĞŶƚĂůŚĞĂƚŝŶŐǁŝůůďĞƉƌŽǀŝĚĞĚƚŽďƵŝůĚŝŶŐĞŶƚƌĂŶĐĞƐĨƌŽŵǁĂůůŵŽƵŶƚĞĚ
ŚŽƚǁĂƚĞƌĐĂďŝŶĞƚƵŶŝƚŚĞĂƚĞƌƐ͘dŚĞƵŶŝƚŚĞĂƚĞƌƐǁŝůůďĞDŽĚŝŶĞtϬϬϰƵŶŝƚƐ͘

dŚĞĂƚƌŝƵŵǁŝůůďĞƉƌŽǀŝĚĞĚǁŝƚŚĂƐŵŽŬĞĐŽŶƚƌŽůƐǇƐƚĞŵ͘ϱ,WƵƚŝůŝƚǇƐĞƚ
ĞǆŚĂƵƐƚĨĂŶǁŝůůďĞŵŽƵŶƚĞĚŽŶƚŚĞƌŽŽĨŽĨƚŚĞĂƚƌŝƵŵ͘ϱ,WƐƵƉƉůǇĨĂŶǁŝůůďĞ
ŵŽƵŶƚĞĚŽŶƚŚĞƌŽŽĨŽĨƚŚĞĂƚƌŝƵŵ͘dŚĞƐƵƉƉůǇĂŶĚĞǆŚĂƵƐƚĨĂŶǁŝůůďĞ
ĐŽŶƚƌŽůůĞĚďǇƚŚĞƐŵŽŬĞĐŽŶƚƌŽůƉĂŶĞů͘

ŽŶƚƌŽůŽĨƚŚĞŶĞǁ,sƐǇƐƚĞŵǁŝůůďĞƉƌŽǀŝĚĞĚďǇƚŚĞĞǆŝƐƚŝŶŐ^ŶǇĚĞƌƵŝůĚŝŶŐ
ƵƚŽŵĂƚŝŽŶŽŶƚƌŽůƐǇƐƚĞŵ͘ůůŶĞǁĐŽŵƉŽŶĞŶƚƐǁŝůůďĞƉƌŽǀŝĚĞĚƚŽŝŶƚĞŐƌĂƚĞ
ŶĞǁ,sĞƋƵŝƉŵĞŶƚŝŶƚŽƚŚĞďƵŝůĚŝŶŐĐŽŶƚƌŽůƐǇƐƚĞŵ͘

EĞǁƋƵŝƉŵĞŶƚ

WĂĐŬĂŐĞĚƌŽŽĨƚŽƉƵŶŝƚƐʹ;ϱͿdƌĂŶĞDŽĚĞůz,ϮϰϬ



;ϮͿ dƌĂŶĞDŽĚĞůz,ϬϲϬ
ZdhƵƌďƐ

;ϳͿ /ƐŽůĂƚŝŽŶĐƵƌďƐ
ŽŝůĞƌƐ

;ϯͿ >ŽĐŬŝŶǀĂƌƌĞƐƚDŽĚĞů&EϬϳϱϭ
ŽŝůĞƌ&ĞĞĚWƵŵƉ
;ϯͿϭͬϮ,WŝŶůŝŶĞƉƵŵƉƐ
,t>ŽŽƉWƵŵƉƐ
;ϮͿϱ,WŝŶůŝŶĞƉƵŵƉƐ
ssdĞƌŵŝŶĂůhŶŝƚƐ ;ϭϭϲͿWƌŝĐĞ^sǁŝƚŚϮƌŽǁŚŽƚǁĂƚĞƌŚĞĂƚŝŶŐĐŽŝů
ƵĐƚ^ŝůĞŶĐĞƌƐ
;ϯϮͿWƌŝĐĞDŽĚĞůZD
&ŝƌĞͬ^ŵŽŬĞĂŵƉĞƌƐ;ϯϬͿ'ƌĞĞŶŚĞĐŬ^DϮϬϭ
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ŝƚǇůĞƌŬsĂƵůƚ
hŶŝƚ,ĞĂƚĞƌƐ 


;ϭͿ >ŝĞďĞƌƚDŽĚĞůWyϬϮϯ
;ϰͿ DŽĚŝŶĞtϬϬϰ

>dZ/>

'ĞŶĞƌĂů

ŽŵƉůĞƚĞŶĞǁĞůĞĐƚƌŝĐĂůƐǇƐƚĞŵƐĂƌĞƚŽďĞƉƌŽǀŝĚĞĚĨŽƌƚŚĞĞŶƚŝƌĞďƵŝůĚŝŶŐ͕ŝŶĐůƵĚŝŶŐďŽƚŚ
ƚŚĞƌĞŶŽǀĂƚĞĚƉŽƌƚŝŽŶƐŽĨƚŚĞďƵŝůĚŝŶŐĂŶĚŶĞǁĂĚĚŝƚŝŽŶƐ͘ŽŵƉůĞƚĞŶĞǁĨŝƌĞĂůĂƌŵ
ƐǇƐƚĞŵƐĂƌĞƚŽďĞƉƌŽǀŝĚĞĚĨŽƌƚŚĞĞŶƚŝƌĞďƵŝůĚŝŶŐ͕ŝŶĐůƵĚŝŶŐďŽƚŚƚŚĞƌĞŶŽǀĂƚĞĚƉŽƌƚŝŽŶƐ
ŽĨƚŚĞďƵŝůĚŝŶŐĂŶĚŶĞǁĂĚĚŝƚŝŽŶƐ͘dŚĞŶĞǁƐǇƐƚĞŵƐǁŝůůďĞĚĞƐŝŐŶĞĚŝŶĂĐĐŽƌĚĂŶĐĞǁŝƚŚ
ƚŚĞƌĞƋƵŝƌĞŵĞŶƚƐŽĨƚŚĞĨŽůůŽǁŝŶŐĐŽĚĞƐĂŶĚƐƚĂŶĚĂƌĚƐ͗

• ϮϬϭϳE&WϳϬͲEĂƚŝŽŶĂůůĞĐƚƌŝĐŽĚĞ;EͿ
• ϮϬϭϱ/ŶƚĞƌŶĂƚŝŽŶĂůŶĞƌŐǇŽŶƐĞƌǀĂƚŝŽŶŽĚĞ;/Ϳ
• ϮϬϭϴŽŶŶĞĐƚŝĐƵƚ^ƚĂƚĞƵŝůĚŝŶŐŽĚĞ;^Ϳ
• ϮϬϭϯE&WϳϮʹEĂƚŝŽŶĂů&ŝƌĞůĂƌŵĂŶĚ^ŝŐŶĂůŝŶŐŽĚĞ
• KƚŚĞƌ^ƚĂƚĞĂŶĚ>ŽĐĂůŽĚĞƐ

WƌŽƉŽƐĞĚůĞĐƚƌŝĐĂů^ǇƐƚĞŵ

dŚĞďƵŝůĚŝŶŐǁŝůůďĞƉƌŽǀŝĚĞĚǁŝƚŚĂŶĞǁϭϲϬϬͲĂŵƉ͕ϰϴϬǀŽůƚ͕ϯͲƉŚĂƐĞĞůĞĐƚƌŝĐĂů
ƐĞƌǀŝĐĞƚŚĂƚǁŝůůŽƌŝŐŝŶĂƚĞĨƌŽŵĂƵƚŝůŝƚǇƚƌĂŶƐĨŽƌŵĞƌůŽĐĂƚĞĚŽŶƚŚĞƐŝƚĞ͘dŚĞ
ĞůĞĐƚƌŝĐĂůƐĞƌǀŝĐĞǁŝůůĞŶƚĞƌƚŚĞďƵŝůĚŝŶŐĂƚƚŚĞŵĂŝŶĞůĞĐƚƌŝĐĂůƌŽŽŵŽŶƚŚĞ
ŐƌŽƵŶĚůĞǀĞůĂŶĚƉƌŽǀŝĚĞƉŽǁĞƌƚŽĂŶĞǁϭϲϬϬͲĂŵƉ͕ϰϴϬǀŽůƚ͕ϯͲƉŚĂƐĞŵĂŝŶ
ƐĞƌǀŝĐĞƐǁŝƚĐŚĂŶĚŵĂŝŶĚŝƐƚƌŝďƵƚŝŽŶƉĂŶĞů͘

dŚĞŵĂŝŶĚŝƐƚƌŝďƵƚŝŽŶƉĂŶĞůǁŝůůƉƌŽǀŝĚĞƉŽǁĞƌƚŽϰϬϬͲĂŵƉ͕ϰϴϬǀŽůƚ͕ϯͲƉŚĂƐĞ
ĞůĞĐƚƌŝĐĂůƉĂŶĞůƐůŽĐĂƚĞĚŝŶĞůĞĐƚƌŝĐĂůĐůŽƐĞƚƐŽŶĞĂĐŚĨůŽŽƌŽĨƚŚĞďƵŝůĚŝŶŐ͘dŚĞ
ϰϬϬͲĂŵƉ͕ϰϴϬͲǀŽůƚƉĂŶĞůŽŶƚŚĞŐƌŽƵŶĚĨůŽŽƌǁŝůůďĞůŽĐĂƚĞĚŝŶƚŚĞŵĂŝŶ
ĞůĞĐƚƌŝĐĂůƌŽŽŵ͘dŚĞŵĂŝŶĚŝƐƚƌŝďƵƚŝŽŶƉĂŶĞůǁŝůůĂůƐŽƉƌŽǀŝĚĞƉŽǁĞƌƚŽƚŚĞŶĞǁ
ƌŽŽĨƚŽƉƵŶŝƚƐůŽĐĂƚĞĚŽŶƚŚĞƌŽŽĨŽĨƚŚĞďƵŝůĚŝŶŐ͘

dŚĞϰϬϬͲĂŵƉ͕ϰϴϬͲǀŽůƚƉĂŶĞůƐŽŶĞĂĐŚĨůŽŽƌǁŝůůƉƌŽǀŝĚĞƉŽǁĞƌƚŽƚŚĞůŝŐŚƚŝŶŐŽŶ
ĞĂĐŚĨůŽŽƌ͘ĂĐŚĞůĞĐƚƌŝĐĂůĐůŽƐĞƚŽŶĞĂĐŚĨůŽŽƌǁŝůůĂůƐŽŚĂǀĞƚǁŽϳϱ<s
ƚƌĂŶƐĨŽƌŵĞƌƐƚŚĂƚǁŝůůĨĞĞĚƚǁŽϮͲƐĞĐƚŝŽŶϮϬϬͲĂŵƉ͕ϮϬϴǀŽůƚ͕ϯͲƉŚĂƐĞĞůĞĐƚƌŝĐĂů
ƉĂŶĞůƐ͘dŚĞƚƌĂŶƐĨŽƌŵĞƌƐǁŝůůďĞĨĞĚĨƌŽŵƚŚĞϰϬϬͲĂŵƉ͕ϰϴϬͲǀŽůƚƉĂŶĞůƐ͘dŚĞ
ϮϬϬͲĂŵƉ͕ϮϬϴǀŽůƚ͕ϯͲƉŚĂƐĞƉĂŶĞůƐǁŝůůƉƌŽǀŝĚĞƉŽǁĞƌƚŽƚŚĞďƌĂŶĐŚĐŝƌĐƵŝƚŝŶŐŽŶ
ĞĂĐŚĨůŽŽƌ͘

ŶĞǁϭϱϬŬt͕ϰϴϬͲǀŽůƚ͕ĚŝĞƐĞůĨŝƌĞĚ͕ĞŵĞƌŐĞŶĐǇŐĞŶĞƌĂƚŽƌŝŶĂǁĞĂƚŚĞƌƉƌŽŽĨ
ƐŽƵŶĚĂƚƚĞŶƵĂƚĞĚĞŶĐůŽƐƵƌĞ;'ĞŶĞƌĂĐ^ϭϱϬͿǁŝůůďĞŝŶƐƚĂůůĞĚŽŶƚŚĞƐŝƚĞƚŽ
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ƉƌŽǀŝĚĞĞŵĞƌŐĞŶĐǇƉŽǁĞƌƚŽƚŚĞďƵŝůĚŝŶŐ͛ƐůŝĨĞƐĂĨĞƚǇůŽĂĚƐ͘dŚĞŐĞŶĞƌĂƚŽƌǁŝůů
ƉƌŽǀŝĚĞƉŽǁĞƌƚŽĂŶĞǁϮϬϬͲĂŵƉ͕ϰϴϬǀŽůƚ͕ϯͲƉŚĂƐĞĞŵĞƌŐĞŶĐǇƉĂŶĞůƚŚƌŽƵŐŚĂ
ϮϬϬĂŵƉ͕ϰϴϬͲǀŽůƚ͕ϰͲƉŽůĞĂƵƚŽŵĂƚŝĐƚƌĂŶƐĨĞƌƐǁŝƚĐŚ;d^Ϳ͘dŚĞĞŵĞƌŐĞŶĐǇƉĂŶĞů
ĂŶĚƚŚĞd^ƐŚĂůůďĞůŽĐĂƚĞĚŝŶĂŶĞŵĞƌŐĞŶĐǇĞůĞĐƚƌŝĐĂůƌŽŽŵŽŶƚŚĞŐƌŽƵŶĚĨůŽŽƌ
ƐĞƉĂƌĂƚĞĨƌŽŵƚŚĞŵĂŝŶĞůĞĐƚƌŝĐĂůƌŽŽŵ͘dŚĞĞŵĞƌŐĞŶĐǇĞůĞĐƚƌŝĐĂůƌŽŽŵǁŝůůĂůƐŽ
ŚŽƵƐĞĂϯϬ<sƚƌĂŶƐĨŽƌŵĞƌĂŶĚĂϭϬϬͲĂŵƉ͕ϮϬϴǀŽůƚ͕ϯͲƉŚĂƐĞƉĂŶĞůĨŽƌƚŚĞ
ϭϮϬͬϮϬϴͲǀŽůƚĞŵĞƌŐĞŶĐǇůŽĂĚƐ͘dŚĞĞŵĞƌŐĞŶĐǇƉĂŶĞůƐǁŝůůƉƌŽǀŝĚĞƉŽǁĞƌƚŽƚŚĞ
ĞŵĞƌŐĞŶĐǇůŝŐŚƚŝŶŐŝŶƚŚĞďƵŝůĚŝŶŐ͕ĞǆŝƚƐŝŐŶƐ͕ĨŝƌĞĂůĂƌŵƐǇƐƚĞŵ͕ĂŶĚƚŚĞƐŵŽŬĞ
ĐŽŶƚƌŽůƐǇƐƚĞŵŝŶƚŚĞĂƚƌŝƵŵ͘dŚĞŐĞŶĞƌĂƚŽƌǁŝůůďĞůŽĐĂƚĞĚŽŶĂĐŽŶĐƌĞƚĞƉĂĚ
ŽŶƚŚĞƐŝƚĞ͘ϯ͟WsƐŚĂůůďĞŝŶƐƚĂůůĞĚĨƌŽŵƚŚĞƉĂĚƚŽƚŚĞĞŵĞƌŐĞŶĐǇĞůĞĐƚƌŝĐĂů
ƌŽŽŵƚŽƌŽƵƚĞĨĞĞĚĞƌƐĨƌŽŵƚŚĞŐĞŶĞƌĂƚŽƌƚŽƚŚĞd^͘dǁŽϭ͟WsƐŚĂůůďĞ
ƌŽƵƚĞĚŽƵƚƚŽƚŚĞƉĂĚƚŽƌƵŶĐŽŶƚƌŽůǁŝƌŝŶŐĂŶĚĂůůϭϮϬͲǀŽůƚĐŝƌĐƵŝƚƐƌĞƋƵŝƌĞĚĨŽƌ
ƚŚĞŐĞŶĞƌĂƚŽƌŽƉĞƌĂƚŝŽŶ͘

dŚĞďƵŝůĚŝŶŐǁŝůůďĞƉƌŽǀŝĚĞĚǁŝƚŚĂŶĞǁĐĞŶƚƌĂůĨŝƌĞĂůĂƌŵƐǇƐƚĞŵǁŝƚŚĂŶ
ĂĚĚƌĞƐƐĂďůĞĨŝƌĞĂůĂƌŵĐŽŶƚƌŽůƉĂŶĞůůŽĐĂƚĞĚŝŶƚŚĞŵĂŝŶĞůĞĐƚƌŝĐĂůƌŽŽŵ͘dŚĞĨŝƌĞ
ĂůĂƌŵĐŽŶƚƌŽůƉĂŶĞůǁŝůůŵŽŶŝƚŽƌƚŚĞďƵŝůĚŝŶŐƐĨŝƌĞƉƌŽƚĞĐƚŝŽŶƐǇƐƚĞŵƚŚƌŽƵŐŚ
ĐŽŶŶĞĐƚŝŽŶƐƚŽĂůůĨŝƌĞƉƌŽƚĞĐƚŝŽŶǁĂƚĞƌĨůŽǁĂŶĚƚĂŵƉĞƌƐǁŝƚĐŚĞƐ͘&ŝƌĞĂůĂƌŵ
ƉƵůůƐƚĂƚŝŽŶƐǁŝůůďĞŝŶƐƚĂůůĞĚĂƚďƵŝůĚŝŶŐĞǆŝƚƐĂŶĚĂƚƚŚĞĞǆŝƚƐƚŽĞĂĐŚĨůŽŽƌ͘&ŝƌĞ
ĂůĂƌŵŶŽƚŝĨŝĐĂƚŝŽŶĚĞǀŝĐĞƐǁŝůůďĞůŽĐĂƚĞĚƚŚƌŽƵŐŚŽƵƚƚŚĞďƵŝůĚŝŶŐ͘^ŵŽŬĞ
ĚĞƚĞĐƚŽƌƐƚŝĞĚŝŶƚŽƚŚĞĞůĞǀĂƚŽƌƌĞĐĂůůƐǇƐƚĞŵǁŝůůďĞůŽĐĂƚĞĚŝŶƚŚĞĞůĞǀĂƚŽƌ
ůŽďďŝĞƐŽŶĞĂĐŚĨůŽŽƌ͘


W>hD/E'

ĐŽŵƉůĞƚĞŶĞǁƉůƵŵďŝŶŐƐǇƐƚĞŵŝƐƚŽďĞƉƌŽǀŝĚĞĚĨŽƌƚŚĞĞŶƚŝƌĞďƵŝůĚŝŶŐ͕ŝŶĐůƵĚŝŶŐďŽƚŚ
ƚŚĞƌĞŶŽǀĂƚĞĚƉŽƌƚŝŽŶƐŽĨƚŚĞďƵŝůĚŝŶŐĂŶĚŶĞǁĂĚĚŝƚŝŽŶƐ͘dŚĞŶĞǁƐǇƐƚĞŵƐǁŝůůďĞ
ĚĞƐŝŐŶĞĚŝŶĂĐĐŽƌĚĂŶĐĞǁŝƚŚƚŚĞƌĞƋƵŝƌĞŵĞŶƚƐŽĨƚŚĞĨŽůůŽǁŝŶŐĐŽĚĞƐĂŶĚƐƚĂŶĚĂƌĚƐ͗

• ϮϬϭϱ/ŶƚĞƌŶĂƚŝŽŶĂůWůƵŵďŝŶŐŽĚĞ;/WͿ
• ϮϬϭϱ/ŶƚĞƌŶĂƚŝŽŶĂůŶĞƌŐǇŽŶƐĞƌǀĂƚŝŽŶŽĚĞ;/Ϳ
• ϮϬϭϴŽŶŶĞĐƚŝĐƵƚ^ƚĂƚĞƵŝůĚŝŶŐŽĚĞ;^Ϳ
• KƚŚĞƌ^ƚĂƚĞĂŶĚ>ŽĐĂůŽĚĞƐ


dŚĞĞǆŝƐƚŝŶŐϯ͟ĚŝĂŵĞƚĞƌĚŽŵĞƐƚŝĐǁĂƚĞƌƐĞƌǀŝĐĞǁŝůůďĞĚĞŵŽůŝƐŚĞĚĂŶĚĐĂƉƉĞĚ
ĂƚƚŚĞĞǆƚĞƌŝŽƌǁĂůů͘dŚĞĞǆŝƐƚŝŶŐƌĂĚĨŽƌĚtŚŝƚĞŵŽĚĞůϳϱdϭϮϯEŶĂƚƵƌĂůŐĂƐ
ĨŝƌĞĚǁĂƚĞƌŚĞĂƚĞƌǁŝůůďĞĚĞŵŽůŝƐŚĞĚĂŶĚĂůůĂƐƐŽĐŝĂƚĞĚƐƵƉƉůǇĂŶĚƌĞĐŝƌĐƵůĂƚŝŽŶ
ƉŝƉŝŶŐ͘

ŶĞǁϮ͟ĚŝĂŵĞƚĞƌǁĂƚĞƌƐĞƌǀŝĐĞǁŝůůďĞƉƌŽǀŝĚĞĚƚŽƚŚĞďƵŝůĚŝŶŐ͘dŚĞŶĞǁ
ĚŽŵĞƐƚŝĐǁĂƚĞƌƐĞƌǀŝĐĞǁŝůůďĞĞƋƵŝƉƉĞĚǁŝƚŚĂŶĞǁtĂƚƚƐŵŽĚĞůϬϬϵDϮͲYd
ƌĞĚƵĐĞĚƉƌĞƐƐƵƌĞǌŽŶĞďĂĐŬĨůŽǁƉƌĞǀĞŶƚŝŽŶĚĞǀŝĐĞ͘dŚĞǁĂƚĞƌƐĞƌǀŝĐĞǁŝůůĂůƐŽ
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ďĞĞƋƵŝƉƉĞĚǁŝƚŚĂtĂƚƚƐŵŽĚĞů>&ϮϮϯŚŝŐŚͲĐĂƉĂĐŝƚǇǁĂƚĞƌƉƌĞƐƐƵƌĞƌĞĚƵĐŝŶŐ
ǀĂůǀĞůŽĐĂƚĞĚŽŶƚŚĞǁĂƚĞƌƐĞƌǀŝĐĞ͘

ŶĞǁϮ͟ĚŝĂŵĞƚĞƌĚŽŵĞƐƚŝĐǁĂƚĞƌƌŝƐĞƌǁŝůůďĞƌŽƵƚĞĚŝŶƚŚĞŵĞĐŚĂŶŝĐĂůƌŝƐĞƌ
ǁŝƚŚŝŶƚŚĞĐŽŵŵŽŶĂƌĞĂďĂƚŚƌŽŽŵƐůŽĐĂƚĞĚŽŶĞĂĐŚĨůŽŽƌ͘WůƵŵďŝŶŐĨŝǆƚƵƌĞƐ
ůŽĐĂƚĞĚŝŶƚŚĞĐŽŵŵŽŶĂƌĞĂďĂƚŚƌŽŽŵƐĂŶĚƚŚĞƐƚĂĨĨůŽƵŶŐĞƐůŽĐĂƚĞĚŽŶĞĂĐŚ
ǁŝůůďĞƉƌŽǀŝĚĞĚǁŝƚŚĚŽŵĞƐƚŝĐŚŽƚǁĂƚĞƌĨƌŽŵĂƚĂŶŬƚǇƉĞĞůĞĐƚƌŝĐǁĂƚĞƌŚĞĂƚĞƌ͘
ϭ͟ĚŝĂŵĞƚĞƌŚŽƚǁĂƚĞƌƐƵƉƉůǇĂŶĚĂв͟ŚŽƚǁĂƚĞƌƌĞĐŝƌĐƵůĂƚŝŽŶůŝŶĞǁŝůůďĞ
ƌŽƵƚĞĚƚŽƚŚĞƉůƵŵďŝŶŐĨŝǆƚƵƌĞƐŽŶĞĂĐŚĨůŽŽƌ͘ŶK^ŵŝƚŚŵŽĚĞůEdͲϯϬƚĂŶŬ
ƚǇƉĞǁĂƚĞƌŚĞĂƚĞƌǁŝƚŚĂϯϬͲŐĂůůŽŶƐƚŽƌĂŐĞĐĂƉĂĐŝƚǇĂŶĚĂϰϱϬϬͲtĂƚƚŚĞĂƚŝŶŐ
ĞůĞŵĞŶƚǁŝůůďĞůŽĐĂƚĞĚŝŶƐƚŽƌĂŐĞƌŽŽŵŽŶƚŚĞƐĞĐŽŶĚĨůŽŽƌ͘dĂĐŽŵŽĚĞůϬϬϲ
ϰǁŝůůĐŝƌĐƵůĂƚĞĚĚŽŵĞƐƚŝĐŚŽƚǁĂƚĞƌƚŽƚŚĞĨŝǆƚƵƌĞƐ͘ĂĐŚďĂƚŚƌŽŽŵǁŝůůďĞ
ƉƌŽǀŝĚĞĚǁŝƚŚĂĨůŽŽƌĚƌĂŝŶůŽĐĂƚĞĚŝŶƚŚĞĐĞŶƚĞƌŽĨƚŚĞĨůŽŽƌ͘dŚĞƚƌĂƉƐĨŽƌĂůů
ĨůŽŽƌĚƌĂŝŶƚƌĂƉƐǁŝůůďĞƉƌŽƚĞĐƚĞĚďǇĂƵƌŶϭϬϳϮƚƌĂƉƐĞĂůƉƌŝŵĞƌ͘

WůƵŵďŝŶŐĨŝǆƚƵƌĞƐůŽĐĂƚĞĚŽŶƚŚĞŐƌŽƵŶĚĨůŽŽƌĂŶĚĨŝƌƐƚĨůŽŽƌǁŝůůďĞƉƌŽǀŝĚĞĚ
ǁŝƚŚŚŽƚǁĂƚĞƌĨƌŽŵĂƚĂŶŬƚǇƉĞĞůĞĐƚƌŝĐǁĂƚĞƌŚĞĂƚĞƌ͘ŶK^ŵŝƚŚEdͲϰϬ
ǁĂƚĞƌŚĞĂƚĞƌǁŝƚŚĂϰϬͲŐĂůůŽŶƐƚŽƌĂŐĞĐĂƉĂĐŝƚǇǁŝƚŚĂϰϱϬϬͲtĂƚƚŚĞĂƚŝŶŐ
ĞůĞŵĞŶƚǁŝůůďĞůŽĐĂƚĞĚŝŶĂƐƚŽƌĂŐĞƌŽŽŵĂĚũĂĐĞŶƚƚŽƚŚĞ'ƌŽƵŶĚĨůŽŽƌEƵƌƐŝŶŐ
ƌŽŽŵ͘dĂĐŽŵŽĚĞůϬϬϲϰǁŝůůĐŝƌĐƵůĂƚĞĚĚŽŵĞƐƚŝĐŚŽƚǁĂƚĞƌƚŽƚŚĞĨŝǆƚƵƌĞƐ͘

WůƵŵďŝŶŐĨŝǆƚƵƌĞƐůŽĐĂƚĞĚŽŶƚŚĞƚŚŝƌĚͲĨůŽŽƌŵĂǇŽƌ͛ƐŽĨĨŝĐĞǁŝůůďĞƉƌŽǀŝĚĞĚǁŝƚŚ
ŚŽƚǁĂƚĞƌĨƌŽŵĂƚĂŶŬƚǇƉĞĞůĞĐƚƌŝĐǁĂƚĞƌŚĞĂƚĞƌ͘DyŵŽĚĞůDdϮ͘ϱŵŝŶŝ
ƚĂŶŬƚǇƉĞǁĂƚĞƌŚĞĂƚĞƌǁŝůůďĞůŽĐĂƚĞĚďĞůŽǁƚŚĞƐŝŶŬŝŶƚŚĞŵĂǇŽƌ͛ƐŬŝƚĐŚĞŶĞƚƚĞ͘

EĞǁƋƵŝƉŵĞŶƚ

tĂƚƚƐϬϬϵDϮͲYdZWʹϮ͟ĚŝĂŵĞƚĞƌƐĞƌǀŝĐĞ
tĂƚƚƐŵŽĚĞů>&ϮϮϯŚŝŐŚͲĐĂƉĂĐŝƚǇǁĂƚĞƌƉƌĞƐƐƵƌĞƌĞĚƵĐŝŶŐǀĂůǀĞ

&ůŽŽƌƌĂŝŶʹůŽĐĂƚĞĚŝŶĞĂĐŚďĂƚŚƌŽŽŵ͘
ƵƌŶϭϬϳϮƚƌĂƉƐĞĂůƉƌŝŵĞƌʹŽŶĞĂĐŚĨůŽŽƌĚƌĂŝŶ͘

tĂƚĞƌ,ĞĂƚĞƌƐ
K^ŵŝƚŚͲEdͲϯϬǁĂƚĞƌŚĞĂƚĞƌʹϮŶĚĨůŽŽƌ^ƚŽƌĂŐĞ͘
K^ŵŝƚŚͲEdͲϰϬǁĂƚĞƌŚĞĂƚĞƌʹ'ƌŽƵŶĚ&ůŽŽƌ^ƚŽƌĂŐĞ͘
DyʹDdϮ͘ϱʹďĞůŽǁƐŝŶŬŝŶDĂǇŽƌ͛Ɛ<ŝƚĐŚĞŶĞƚƚĞ͘
,t,ZĞĐŝƌĐƉƵŵƉƐʹdǁŽdĂĐŽŵŽĚĞůϬϬϲϰƉƵŵƉƐ͘
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WŝƉŝŶŐDĂƚĞƌŝĂůƐ

ŽŵĞƐƚŝĐǁĂƚĞƌƉŝƉŝŶŐʹŽƉƉĞƌ
^ĂŶŝƚĂƌǇǁĂƐƚĞĂŶĚǀĞŶƚʹĂƐƚ/ƌŽŶ
^ƚŽƌŵĚƌĂŝŶƉŝƉŝŶŐʹĂƐƚ/ƌŽŶ

WůƵŵďŝŶŐ&ŝǆƚƵƌĞƐ

tĂƚĞƌůŽƐĞƚƐʹdǁĞŶƚǇͲdǁŽ
&ŝǆƚƵƌĞʹŵĞƌŝĐĂŶ^ƚĂŶĚĂƌĚϯϰϲϭ͘ϬϬϭ͖
&ůƵƐŚŽŵĞƚĞƌʹŵĞƌŝĐĂŶ^ƚĂŶĚĂƌĚϲϬϰϳ͘ϭϲϭ͘ϬϬϮ

hƌŝŶĂůʹdŚƌĞĞ
&ŝǆƚƵƌĞʹŵĞƌŝĐĂŶ^ƚĂŶĚĂƌĚϲϱϱϬ͘ϬϬϭ
&ůƵƐŚŽŵĞƚĞƌʹŵĞƌŝĐĂŶ^ƚĂŶĚĂƌĚϲϬϲϯ͘Ϭϱϭ͘ϬϬϮ

>ĂǀĂƚŽƌǇʹ^ĞǀĞŶƚĞĞŶ
&ŝǆƚƵƌĞʹdŽƚŽ>dϵϬϵ
sĂůǀĞʹdŽƚŽd>ϵϲϬ>Y

^ŝŶŬʹ&ŽƵƌ
&ŝǆƚƵƌĞʹůŬĂǇd^Zϭϱϭϱϵ'
sĂůǀĞʹůŬĂǇ><'dϭϬϰϮ

^ŚŽǁĞƌʹdǁŽ
&ŝǆƚƵƌĞʹdŽƚŽd^ϲϮϲϮ
sĂůǀĞʹdŽƚŽd^ϯϬϬϱϱ

&/ZWZKdd/KE

dŚĞďƵŝůĚŝŶŐŝƐŶŽƚĐƵƌƌĞŶƚůǇƉƌŽƚĞĐƚĞĚǁŝƚŚĂŶĂƵƚŽŵĂƚŝĐǁĞƚƐƉƌŝŶŬůĞƌƐǇƐƚĞŵ͘
ƵĞƚŽƚŚĞƌĞŶŽǀĂƚŝŽŶŽĨƚŚĞďƵŝůĚŝŶŐ͕ƚŚĞďƵŝůĚŝŶŐǁŝůůďĞƌĞƋƵŝƌĞĚƚŽďĞ
ƉƌŽǀŝĚĞĚǁŝƚŚĂŶĂƵƚŽŵĂƚŝĐǁĞƚƐƉƌŝŶŬůĞƌƐǇƐƚĞŵĂŶĚĂdǇƉĞ/ŵĂŶƵĂůƐƚĂŶĚƉŝƉĞ͘

• E&Wϭϯʹ^ƚĂŶĚĂƌĚĨŽƌƚŚĞ/ŶƐƚĂůůĂƚŝŽŶŽĨ^ƉƌŝŶŬůĞƌ^ǇƐƚĞŵƐ
• E&Wϭϰʹ^ƚĂŶĚĂƌĚĨŽƌƚŚĞ/ŶƐƚĂůůĂƚŝŽŶŽĨ^ƚĂŶĚƉŝƉĞĂŶĚ,ŽƐĞ^ǇƐƚĞŵƐ

ŶĞǁϲ͟ĨŝƌĞƉƌŽƚĞĐƚŝŽŶǁĂƚĞƌƐĞƌǀŝĐĞǁŝůůĞŶƚĞƌƚŚĞďƵŝůĚŝŶŐĂƚƚŚĞŐƌŽƵŶĚůĞǀĞů͘
ŶĞǁtĂƚƚƐŵŽĚĞůϳϬϵĚŽƵďůĞĐŚĞĐŬĚĞƚĞĐƚŽƌĂƐƐĞŵďůǇǁŝůůďĞŝŶƐƚĂůůĞĚ
ŽŶƚŚĞŶĞǁϲ͟ĨŝƌĞƉƌŽƚĞĐƚŝŽŶƐĞƌǀŝĐĞ͘ϰ͟ĚŝĂŵĞƚĞƌƐƚĂŶĚƉŝƉĞǁŝůůďĞƌŽƵƚĞĚ
ĨƌŽŵƚŚĞŐƌŽƵŶĚĨůŽŽƌƚŚĞƌŽŽĨŝŶŽŶĞŽĨƚŚĞƐƚĂŝƌǁĞůůƐ͘ϰ͟ĚŝĂŵĞƚĞƌĐŽŵďŝŶĞĚ
ĨŝƌĞƐƉƌŝŶŬůĞƌĂŶĚƐƚĂŶĚƉŝƉĞƌŝƐĞƌǁŝůůďĞƌŽƵƚĞĚŝŶƚŚĞƐĞĐŽŶĚƐƚĂŝƌǁĞůů͘dŚĞ
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ƐƉƌŝŶŬůĞƌƐůŽĐĂƚĞĚŽŶĞĂĐŚĨůŽŽƌĂƌĞƐƵƉƉůŝĞĚĨƌŽŵƚŚĞĐŽŵďŝŶĞĚĨŝƌĞƐƉƌŝŶŬůĞƌ
ĂŶĚƐƚĂŶĚƉŝƉĞƌŝƐĞƌǁŝƚŚĂƐŚƵƚŽĨĨǀĂůǀĞǁŝƚŚĂƚĂŵƉĞƌƐǁŝƚĐŚ͕ĂĨůŽǁƐǁŝƚĐŚ͕ĂŶĚ
ĂĚƌĂŝŶǀĂůǀĞ͘tĞƚƐƉƌŝŶŬůĞƌƉŝƉŝŶŐǁŝůůďĞƐĐŚĞĚƵůĞϰϬďůĂĐŬƐƚĞĞů͘ƐĐŚĞŵĂƚŝĐ
ƐƉƌŝŶŬůĞƌůĂǇŽƵƚŚĂƐďĞĞŶƉƌŽǀŝĚĞĚǁŝƚŚƚŚĞŶĂƌƌĂƚŝǀĞĨŽƌƉƌŝĐŝŶŐ͘

ĞƐŝŐŶƌŝƚĞƌŝĂ

,ǇĚƌĂŶƚ&ůŽǁĂƚĂ

ĂƚĞ͗ ϱͬϮϰͬϮϬϮϭ
^ƚĂƚŝĐWƌĞƐƐƵƌĞ͗




ϭϬϰW^/
ZĞƐŝĚƵĂůWƌĞƐƐƵƌĞ͗ 



ϱϱW^/
ZĞƐŝĚƵĂů&ůŽǁ͗




ϰϬϭϬ'WD

>ŝŐŚƚ,ĂǌĂƌĚKĐĐƵƉĂŶĐǇ

ƌĞĂƐKĨƉƉůŝĐĂƚŝŽŶƐ͗



ϭϱϬϬ^Ƌ&ƚ
DĂǆŝŵƵŵŽǀĞƌĂŐĞWĞƌ^ƉƌŝŶŬůĞƌ͗ 

ϮϮϱ^Ƌ&ƚ
ĞƐŝŐŶĞŶƐŝƚǇ͗




Ϭ͘ϭϬ'WDWĞƌ^Ƌ&ƚ
^ƉĂĐŝŶŐĞƚǁĞĞŶ^ƉƌŝŶŬůĞƌƐ͗ 


ϭϱΖͲϬΗDĂǆŝŵƵŵ
ŝƐƚĂŶĐĞĞƚǁĞĞŶ^ƉƌŝŶŬůĞƌƐΘtĂůůƐ͗

ϭͬϮKĨůůŽǁĂďůĞ
ŝƐƚĂŶĐĞĞƚǁĞĞŶ^ƉƌŝŶŬůĞƌƐ

KƌĚŝŶĂƌǇ,ĂǌĂƌĚ;'ƌŽƵƉϭͿKĐĐƵƉĂŶĐǇ

ƌĞĂƐKĨƉƉůŝĐĂƚŝŽŶƐ͗



ϭϱϬϬ^Ƌ&ƚ
DĂǆŝŵƵŵŽǀĞƌĂŐĞWĞƌ^ƉƌŝŶŬůĞƌ͗ 

ϭϯϬ^Ƌ&ƚ
ĞƐŝŐŶĞŶƐŝƚǇ͗




Ϭ͘ϭϱ'WDWĞƌ^Ƌ&ƚ
^ƉĂĐŝŶŐĞƚǁĞĞŶ^ƉƌŝŶŬůĞƌƐ͗ 


ϭϱΖͲϬΗDĂǆŝŵƵŵ
ŝƐƚĂŶĐĞĞƚǁĞĞŶ^ƉƌŝŶŬůĞƌƐΘtĂůůƐ͗

ϭͬϮKĨůůŽǁĂďůĞ
ŝƐƚĂŶĐĞĞƚǁĞĞŶ^ƉƌŝŶŬůĞƌƐ
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